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The purpose of this amendment is to amend Solicitation No. 89303319REM000055 as described below, and incorporate the changes in the 

conformed copy of the solicitation.  All other sections of the Final RFP remain unchanged. Red-line changes for all the sections that have changed 

will be provided. 

Amendment 0002 to Solicitation No. 89303319REM000055 

RFP Section 

Reference 

 

 

Final RFP Posting Amendment 2 Posting 

Section B 

B.6 Funding Profile 

 

 

 

Table B-2, Funding Profile is being replaced in its entirety. Table B-2, Funding Profile has been revised and replaced.   

Section B 

B.13 Performance 

Management 

Incentive 

 

Adding clause B.13 Performance Management Incentive. 

Section C The following Sections have been revised in Section C: 

Background; C.4 Maintenance Mockup Facility (Bldg. 717-F); C.5 

Core Functions: Program Support/Services; C.5.1 Project Support 

Performance Requirements; C.6.2 Nuclear Safety Management; 

C.6.4 Radiological Assistance Program (RAP); C.6.6 Criticality 

Safety; C.6.7 Training; C.6.8.2 Environmental Compliance 

Activities; C.6.11 Conduct of Engineering; C.6.13 Fire Protection 

Program; C.7.1 Personal Property Management Program; and C.9 

Records. C.9.1 Records Management and Document Control; C.9.2 

Electronic Records Management System; C.9.3 Electronic Records; 

C.9.4 Audiovisual Records; C.9.5 Essential Records Program; 

C.9.6 Records Ownership; C.9.7 Creation/Receipt; C.9.8 electronic 

Information Systems; C.9.9 Inventory and File Plan; C.9.10 

Maintenance; C.9.11 Quality Assurance Records; C.9.12 privacy 

Act records; C.9.13 Classified records; C.9.14 Records Requests; 

C.9.15 Records Disposition; C.9.16 Document Control; C.10.2 

Industrial Hygiene; C.10.3 Beryllium Program; and Section C is 

being replaced in its entirety.   Section C has been revised and replaced.   

Section G (e) Nothing in this clause shall affect the rights of either the 

Government or the Contractor under the Section I Prompt Payment 

(e) Nothing in this clause shall affect the rights of either the 

Government or the Contractor under the Section I Prompt Payment 
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G.7 

Invoice/Payment 

Procedures (e) 

clauses of this contract. The Government is not limited to fourteen 

(14) calendar days to notify the Contractor of a defective invoice, 

and may notify and/or initiate withholding, set-off, or reduction 

until final payment to the Contractor. 

clauses of this contract. The Government is not limited to fourteen 

thirty (1430) calendar days to notify the Contractor of a defective 

invoice, and may notify and/or initiate withholding, set-off, or 

reduction until final payment to the Contractor. 

Section H 

H.4 DOE-H-2001 

Employee 

Compensation: Pay 

and Benefits (Oct 

2017) (Revised) (f) 

and (g) 

(f) Establishment and Maintenance of Pension Plans for which 

DOE Reimburses Costs 

(1) Employees working for the Contractor shall 

only accrue credit for service under this 

Contract after the date of Notice to Proceed. 

(g) Except for Commingled Plans in existence as of the effective 

date of the Contract, any pension plan maintained by the 

Contractor for which DOE reimburses costs shall be 

maintained as a separate pension plan distinct from any other 

pension plan that provides credit for service not performed 

under a DOE cost-reimbursement contract. When deemed 

appropriate by the CO, Commingled Plans shall be converted 

to Separate Plans after the effective date of the transition task 

order Basic Requirements 

The Contractor shall adhere to the requirements set forth below in 

the establishment and administration of pension plans that are 

reimbursed by DOE pursuant to cost reimbursement contracts for 

management and operation of DOE facilities and pursuant to other 

cost reimbursement facilities contracts. Pension Plans include 

Defined Benefit and Defined Contribution plans. 

 

 

(f) Establishment and Maintenance of Pension Plans for which DOE 

Reimburses Costs 

 

(1) Employees working for the Contractor shall only 

accrue credit for service under this Contract after the 

date of Notice to Proceed.  

(2) Except for Commingled Plans in existence as of the 

effective date of the Contract, any pension plan 

maintained by the Contractor for which DOE 

reimburses costs shall be maintained as a separate 

pension plan distinct from any other pension plan that 

provides credit for service not performed under a DOE 

cost-reimbursement contract. When deemed 

appropriate by the CO, Commingled Plans shall be 

converted to Separate Plans after the effective date of 

the transition task order Basic Requirements. 

 

(g)  Basic Requirements 

 

The Contractor shall adhere to the requirements set forth below in the 

establishment and administration of pension plans that are reimbursed by 

DOE pursuant to cost reimbursement contracts for management and 

operation of DOE facilities and pursuant to other cost reimbursement 

facilities contracts. Pension Plans include Defined Benefit and Defined 

Contribution plans. 

 

(1) The Contractor shall become a sponsor of the existing pension 

and other benefit plans, (or comparable successor plans), 

including other PRB plans, as applicable, with responsibility for 

management and administration of the plans. The Contractor 

shall be responsible for maintaining the qualified status of those 

plans consistent with the requirements of the ERISA and the 
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Internal Revenue Code (IRC). The Contractor shall carry over 

the length of service credit and leave balances accrued as of the 

date of the Contractor’s assumption of Contract performance. 

 

  (a) Pursuant to the clause DEAR 952.215-70 entitled, Key 

Personnel, the required key personnel for this Contract are 

identified below (Table H-1): 

Table H-1. Key Personnel 

Name Position 

[Offeror Fill-In] Program Manager 

[Offeror Fill-In]  Operations Manager 

[Offeror Fill-In] Engineering Manager 

[Offeror Fill-In]  Business Manager 

[Offeror Fill-In]  Environment, Safety, Health, 

and Quality (ESH & Q) 

Manager*  

[Offeror Fill-In] As applicable 

 

*Manager responsible for environmental and regulatory compliance, 

performance assessments, and NDAA Section 3116 compliance. 

 

(a) Pursuant to the clause DEAR 952.215-70 entitled, Key 

Personnel, the required key personnel for this Contract are 

identified below (Table H-1): 

Table H-1. Key Personnel 

Name Position 

[Offeror Fill-In] Program Manager 

[Offeror Fill-In]  Operations Manager 

[Offeror Fill-In] Engineering Manager 

[Offeror Fill-In]  Business Manager 

[Offeror Fill-In]  Environment, Safety, Health, 

and Quality (ESH & Q) 

Manager  

[Offeror Fill-In] As applicable 

 

*Manager responsible for environmental and regulatory compliance, 

performance assessments, and NDAA Section 3116 compliance. 
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Section H 

H.50 Task Ordering 

Procedure (g) 

 
 

Section H  

H.68 Information 

Technology and 

 H.68 Information Technology and Cyber Security Requirements  

(c) (1) Executive Order 13943, Addressing the Threat Posed by WeChat, 

and Taking Additional Steps To Address the National Emergency With 
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Cyber Security 

Requirements (c), 

(d) and (e) 

Respect to the Information and Communications Technology and Services 

Supply Chain 

 

(2) Executive Order 13942, Addressing the Threat Posed by TikTok, and 

Taking Additional Steps To Address the National Emergency With 

Respect to the Information and Communications Technology and Services 

Supply Chain 

 

(d) (4) OMB Memorandum M-20-32, Improving Vulnerability 

Identification, Management, and Remediation 

(5) OMB Memorandum M-20-29, Research and Development 

Budget Priorities and Cross-cutting Actions 

 

(e) (1) DHS ED 20-04, Mitigate Netlogon Elevation of Privilege 

Vulnerability from August 2020 Patch.   

Section J 

ATTACHMENT J-2 

– 

REQUIREMENTS 

SOURCES AND 

IMPLEMENTING 

DOCUMENTS 

Table J-2.1 

Directives, 

Regulations, 

Policies, and 

Standards 

Directive/Requirement No. Directive Title 

DOE P 450.4A Chg 1 Integrated Safety Management 

  

DOE-RW-0351  Waste Acceptance System 

Requirements Document 

DOE-WD-2012-001  Basis for Section 3116 

Determination for Closure of FTF 

F-Tank Farm at the Savannah 

River Site 

EM-WAPS Waste Acceptance Product 

Specifications (WAPS) for 

Vitrified High-Level Waste Forms  
 

Directive/Requirement No. Directive Title 

DOE P 450.24A Chg 1 Integrated Safety Management 

DOE-RW-0351 Rev.5, 

March 2008 

Waste Acceptance System 

Requirements Document 

DOE-WD-2012-001 Rev. 0, 

March 2012 

Basis for Section 3116 

Determination for Closure of FTF 

F-Tank Farm at the Savannah 

River Site 

EM-WAPS Rev. 2, 

December 1996 

Waste Acceptance Product 

Specifications (WAPS) for 

Vitrified High-Level Waste Forms  

DOE O 486.1A Foreign Government 
Sponsored or Affiliated 
Activities 
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  Directive/Requirement No. Directive Title 

SRNS-RP-2009-00707, 

Rev.1 

Early Action ROD for C-, K-, L-, 

and R-Reactor Complexes 

(selecting in situ 

decommissioning end state and 

Land Use Controls – 2009 

WSRC-RP-93-1042 Rev.1 F-Area Hazardous Waste 

Management Facilities (Seepage 

Basins) – 1993 

WSRC-RP-93-1043 Rev.1   H-Area Hazardous Waste 

Management Facilities (Seepage 

Basins) – 1993 

WSRC-RP-94-1162 Rev.1     Interim ROD for F-Area 

Groundwater Operable Units – 

1995       

WSRC-RP-94-1163 Rev.1        Interim ROD for H-Area 

Groundwater Operable Units – 

1995       

  

SRR-CWDA-2012-00111 

Rev.1   

Interim ROD for F-Area Tank 

Farm (Tanks 17 & 20) – 2013         

SRR-CWDA-2013-00007  

Rev.1.1           

ESD adding tanks 18 & 19 – 2013  

(Under Interim ROD for F-Area)         

SRR-CWDA-2014-00008  

Rev.1           

ESD adding tanks 5 & 6 – 2014 

(Under Interim ROD for F-Area)               

SRR-CWDA-2015-00157  

Rev.1 

Interim ROD for H-Area Tank 

Farm (Tank 16) – 2016        

SRR-CWDA-2016-00107  

Rev.0          

ESD adding tank 12 – 2017  

(Under Interim ROD for H-Area)         
 

Section J 

Attachment J-7 

Contract 

Deliverables 

 

 

 

The Section J, Attachment J-7, Contract Deliverables will be revised in its 

entirety as it has numerous revisions.    
The Section J, Attachment J-7 Contract Deliverables is replaced in its 

entirety. 
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Section J 

Attachment J-12 

Task Order 2: 

Implementation 

Period  Liquid 

Waste                             

Request for Task 

Order Proposal 

(RTP) 

Section C 

The Contractor shall perform the Section C PWS sections of the Master 

IDIQ Contract, identified below: 

 

 C.2.1 Liquid Waste Operations 

 C.2.1.1.2.1 Tank Space Management 

 C.2.1.1.2.3 Sludge Feed Preparation 

 C.2.1.2.1 Defense Waste Processing Facility 

 C.2.1.2.2 Glass Waste Storage Buildings (GWSB) 

 C.2.1.3.2 Saltstone Disposal Facility (SDF) 

 C.2.1.4 Salt Waste Processing Facility (SWPF) 

 C.2.2 Liquid Waste Operations Support 

 C.2.2.3 Tank Closures 

 C.2.2.5.1 Next Generation Solvent (NGS) Deployment 

 C.2.2.5.2 At-Tank Cesium Removal 

 C.2.2.5.4 DWPF Operational Improvements 

 C.2.2.5.5 Tank 48 Recovery 

 C.2.2.5.6 Technology Development and Deployment 

 

Section C.5, Core Functions: Program Requirements is incorporated by 

reference. 

Section C.13, Savannah River site Interface Management, is incorporated 

by reference. 

Section C.14, Internal Audit, is incorporated by reference. 

Section C.15, Usage-Based Services to Be Provided to Other Site 

Contractors, is incorporated by reference. 

The Contractor shall perform the Section C PWS sections of the Master 

IDIQ Contract, identified below: 

 

 C.2.1 Liquid Waste Operations 

 C.2.1.1.2.1 Tank Space Management 

 C.2.1.1.2.3 Sludge Feed Preparation 

 C.2.1.2.1 Defense Waste Processing Facility 

 C.2.1.2.2 Glass Waste Storage Buildings (GWSB) 

 C.2.1.3.2 Saltstone Disposal Facility (SDF) 

 C.2.1.4 Salt Waste Processing Facility (SWPF) 

 C.2.2 Liquid Waste Operations Support 

 C.2.2.3 Tank Closures 

 C.2.2.5.1 Next Generation Solvent (NGS) Deployment 

 C.2.2.5.2 At-Tank Cesium Removal 

 C.2.2.5.4 DWPF Operational Improvements 

 C.2.2.5.5 Tank 48H Recovery 

 C.2.2.5.6 Technology Development and Deployment 

 

Section C.5, Core Functions: Program Support/Services Rrequirements is 

incorporated by reference. 

Section C.13, Savannah River sSite Interface Management, is incorporated 

by reference. 

Section C.14, Business Performance Requirements Internal Audit, is 

incorporated by reference. 

Section C.15, Usage-Based Services to Be Provided to Other Site 

Contractors, is incorporated by reference. 

Section J 

Attachment J-13 

Task Order 3: One 

Year – Liquid 

Waste Program 

Operations   

Section C.5, Core Functions: Program Requirements is incorporated by 

reference. 

 

Section C.14, Internal Audit, is incorporated by reference. 

 

Section C.15, Usage-Based Services to Be Provided to Other Site 

Contractors, is incorporated by reference. 

Section C.5, Core Functions: Program Support/Services Rrequirements is 

incorporated by reference. 

 

Section C.14, Internal Audit Business Performance Requirements, is 

incorporated by reference. 
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Section C.15, Usage-Based Services to Be Provided to Other Site 

Contractors, is incorporated by reference. 

Section K 

K.12 Cost and Fee 

Proposal 

Certification 

 

 

 

 

K.12 Cost and Fee Proposal Certification 

 

 

 

 

K.12 Cost and Fee/Profit Proposal Certification 

Section L 

Instructions, 

Conditions, and 

Notices to Offerors 

 

 

 

The following Sections have been revised in Section L.10, L.11, L.13, 

L.14, L.15, L.17, L.21, Attachment L-2, and Attachment L-3. Section L has been revised and replaced.   

Section L 

Attachment L-6 

Pricing Worksheets 

 

 

 

The Prime Contractor Fully Burdened Rates in Attachment L-6f have 

been revised to reflect FY 22 escalated rates.   

Section L, Attachment L-6, Pricing Worksheets have been replaced in their 

entirety.   

Section L 

Attachment L-9 

Transition Task 

Order 1 Section J-7 

Contract 

Deliverables Task 

Order 1 – 

Transition 

Deliverables 

       

 

 

 

 

Numerous Task Order 001 Deliverables were revised and as such, Section 

L, Attachment L-9 Transition Task Order is being replaced in its entirety. 

 

Section L, Attachment L-9 Transition Task Order is being replaced in its 

entirety. 

Section M 

M.2 Evaluation 

Factor – Key 

Personnel (a) 

 

a) Key Personnel. DOE will evaluate the proposed required Program 

Manager, Operations Manager, Engineering Manager, ESH&Q 

Manager, Business Manager (*ESH&Q Manager is responsible for 

environmental and regulatory compliance, performance assessments, 

and NDAA Section 3116 compliance) and other proposed key 

personnel along with the Offeror’s rationale for selecting the 

proposed non-required key personnel positions and why the positions 

are essential to the successful performance of the entire IDIQ PWS 

(do not include any key positions for PWS Section C.3, Nuclear 

Materials Stabilization and Disposition and Non-Operating Nuclear 

a) Key Personnel. DOE will evaluate the proposed required 

Program Manager, Operations Manager, Engineering Manager, 

ESH&Q Manager, Business Manager (*ESH&Q Manager is 

responsible for environmental and regulatory compliance, 

performance assessments, and NDAA Section 3116 compliance) 

and other proposed key personnel along with the Offeror’s 

rationale for selecting the proposed non-required key personnel 

positions and why the positions are essential to the successful 

performance of the entire IDIQ PWS (do not include any key 

positions for PWS Section C.3, Nuclear Materials Stabilization 
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Facilities).  DOE will evaluate the key personnel team make-up that 

demonstrates the elements in paragraph (c) below. DOE’s evaluation 

of the Program Manager will be the most important aspect of the 

evaluation of key personnel.   

 

Failure of the Offeror to propose the required key personnel 

positions, or to confirm the availability of all key personnel as being 

assigned to the contract full-time and that their permanent duty 

station is located in the local surrounding area will adversely affect 

the Government’s evaluation of the proposal and may make the 

proposal ineligible for award. Additionally, failure of the Offeror to 

provide a letter of commitment for each key personnel will adversely 

affect the Government’s evaluation of the proposal. 

 

Note: DOE will evaluate all proposed key personnel. However, a 

higher number of proposed key persons will not be inherently 

evaluated more favorably than a lesser number of proposed key 

persons, as the proposed key personnel and the key personnel team 

will be evaluated based on the evaluation criteria in this factor. 

 

and Disposition and Non-Operating Nuclear Facilities).  DOE 

will evaluate the key personnel team make-up that demonstrates 

the elements in paragraph (c) below. DOE’s evaluation of the 

Program Manager will be the most important aspect of the 

evaluation of key personnel.   

 

Failure of the Offeror to propose the required key personnel positions, 

or to confirm the availability of all key personnel as being assigned to 

the contract full-time and that their permanent duty station is located 

in the local surrounding area will adversely affect the Government’s 

evaluation of the proposal and may make the proposal ineligible for 

award. Additionally, failure of the Offeror to provide a letter of 

commitment for each key personnel will adversely affect the 

Government’s evaluation of the proposal. 

 

Note: DOE will evaluate all proposed key personnel. However, a 

higher number of proposed key persons will not be inherently 

evaluated more favorably than a lesser number of proposed key 

persons, as the proposed key personnel and the key personnel team 

will be evaluated based on the evaluation criteria in this factor. 

 

Section M 

M.3 DOE-M-2008 

Evaluation Factor – 

Past Performance 

(Oct 2015) (Revised) 

(a) 

(a) Offeror. The Offeror, to include all members of a teaming 

arrangement, as defined in FAR 9.601(1), will be evaluated on the 

Government’s assessment of relevant and recent past performance 

information obtained for the Offeror performing work similar in 

scope, size, and complexity to the portion of the Master IDIQ PWS 

that each entity is proposed to perform.  The information will be 

evaluated in order to assess the Offeror’s potential success in 

performing the work required by the contract. Similar scope, size, 

and complexity are defined as follows based on the portion of work 

that each entity is proposed to perform: scope – type of work (e.g., 

work as identified in the Master IDIQ PWS, including similar work 

of a non-nuclear nature and/or similar non-DOE work; size – dollar 

value (approximate average annual value in relation to the proposed 

work); and complexity – performance challenges (e.g., overcoming 

barriers for completion/closure-type projects to safely accelerate 

work scope, prior innovations, work performance improvements, 

(a) Offeror. The Offeror, to include all members of a teaming 

arrangement, as defined in FAR 9.601(1), will be evaluated on the 

Government’s assessment of relevant and recent past performance 

information obtained for the Offeror performing work similar in 

scope, size, and complexity to the portion of the Master IDIQ PWS 

that each entity is proposed to perform.  The information will be 

evaluated in order to assess the Offeror’s potential success in 

performing the work required by the contract. Similar scope, size, and 

complexity are defined as follows based on the portion of work that 

each entity is proposed to perform: scope – type of work (e.g., work 

as identified in the Master IDIQ PWS, including similar work of a 

non-nuclear nature and/or similar non-DOE work; size – dollar value 

(approximate average annual value in relation to the proposed work; 

annual contract value of approximately $1.4B for evaluation 

purposes); and complexity – performance challenges (e.g., 

overcoming barriers for completion/closure-type projects to safely 
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subcontractor management, management of large complex contracts 

in highly regulated industries, cost efficiencies, management of 

complex CHRM requirements and successful partnerships with the 

Government, Client, and Regulators). The higher the degree of 

relevance of the work, the greater the consideration that may be 

given.   

 

DOE will evaluate recent past performance information for contracts 

that are currently being performed or have a period of performance 

end date within the last four (4) years from the original solicitation 

issuance date. More recent past performance information may be 

given greater consideration. 

 

The Government will not apportion the assessment of past 

performance differently amongst the members of a Contractor’s 

Teaming Arrangement, as defined in FAR 9.601(1), on a past 

performance contract, as each entity is considered to be responsible 

for overall performance of the ongoing or prior contract. All partner 

companies on past performance contracts will be equally credited 

(positively and negatively) for past performance information. 

However, relevancy determinations on a past performance contract 

may differ depending upon what scope each entity is proposed to 

perform. 

 

accelerate work scope, prior innovations, work performance 

improvements, subcontractor management, management of large 

complex contracts in highly regulated industries, cost efficiencies, 

management of complex CHRM requirements and successful 

partnerships with the Government, Client, and Regulators). The 

higher the degree of relevance of the work, the greater the 

consideration that may be given.   

 

       DOE will evaluate recent past performance information for contracts 

that are currently being performed or have a period of performance 

end date within the last four (4) years from the original solicitation 

issuance date. More recent past performance information may be 

given greater consideration. 

 

       The Government will not apportion the assessment of past 

performance differently amongst the members of a Contractor’s 

Teaming Arrangement, as defined in FAR 9.601(1), on a past 

performance contract, as each entity is considered to be responsible 

for overall performance of the ongoing or prior contract. All partner 

companies on past performance contracts will be equally credited 

(positively and negatively) for past performance information. 

However, relevancy determinations on a past performance contract 

may differ depending upon what scope each entity is proposed to 

perform. 

Section M 

M.5 Evaluation 

Factor – Cost and 

Fee/Profit 

The Cost and Fee Proposal will not be adjectivally rated or point scored, 

but will be considered in the overall evaluation of proposals in 

determining the best value to the Government.   

 

The Cost and Fee Proposal will be evaluated for cost realism and price 

reasonableness in accordance with FAR 15.404-1 and FAR 15.402(a).  

Cost realism analysis will be performed on the Offeror’s proposed 

Contract Transition Task Order costs.  This analysis will be used to 

determine whether the proposed cost elements are realistic for the work to 

be performed and reflect a clear understanding of the transition 

requirements.  The transition cost proposal will be compared to the 

Volume II proposal for consistency and understanding.  Price 

reasonableness will be performed on both the proposed fully burdened 

The Cost and Fee/Profit Proposal will not be adjectivally rated or point 

scored, but will be considered in the overall evaluation of proposals in 

determining the best value to the Government.   

 

The Cost and Fee/Profit Proposal will be evaluated for cost realism and 

price reasonableness in accordance with FAR 15.404-1 and FAR 

15.402(a).  Cost realism analysis will be performed on the Offeror’s 

proposed Contract Transition Task Order costs.  This analysis will be used 

to determine whether the proposed cost elements are realistic for the work 

to be performed and reflect a clear understanding of the transition 

requirements.  The transition cost proposal will be compared to the 

Volume II proposal for consistency and understanding.  Price 

reasonableness will be performed on both the proposed fully burdened 
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labor rates (excluding fee) for FY2022 (October 1, 2021 through 

September 30, 2022) applied to the DOE provided Estimated Direct 

Productive Labor Hours and of the proposed key personnel costs 

(FY2022).   

For purposes of determining the best value, the evaluated price will be the 

total of the proposed fee/profit (all fee/profit proposed by Task Order 

type) for a one-year period (FY 2022), not exceeding the identified fee 

limitations, proposed costs for the key personnel (FY2022), proposed 

costs for FY 2022 fully burdened labor rates (excluding fee) applied to 

the DOE provided Estimated Direct Productive Labor Hours and realistic 

costs for the Contract Transition Task Order period.   

 

An Offeror that proposes a fee amount exceeding the maximum 

prescribed available award fee, target fee, and/or fixed fee amounts as 

specified in Section L may be considered unacceptable for award. 

labor rates (excluding fee) for FY2022 (October 1, 2021 through 

September 30, 2022) applied to the DOE provided Estimated Direct 

Productive Labor Hours and of the proposed key personnel costs 

(FY2022).  Key personnel compensation is capped at $555,000 for each 

employee, as established by Section 702 of the Bipartisan Budget Act of 

2013.  

 

 

For purposes of determining the best value, the evaluated price will be the 

total of the proposed fee/profit (all fee/profit proposed by Task Order 

type) for a one-year period (FY 2022), not exceeding the identified fee 

limitations, proposed costs for the key personnel (FY2022) up to the OFPP 

limits shown above, proposed costs for FY 2022 fully burdened labor rates 

(excluding fee) applied to the DOE provided Estimated Direct Productive 

Labor Hours and realistic costs for the Contract Transition Task Order 

period.   

 

An Offeror that proposes a fee amount exceeding the maximum prescribed 

available award fee, target fee, and/or fixed fee amounts as specified in 

Section L may be considered unacceptable for award. 

 

 


